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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL BASEMENT PLUMBING

DEMOLITION PLAN - MICU

ADDITION

BD-MICU
JMC
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 1/8" = 1'-0"

PARTIAL BASEMENT PLUMBING DEMOLITION PLAN -
MICU

1N

 1" = 100'-0"

KEY PLAN - MICU B

DEMOLITION CODED NOTE

2 DRAIN EXISTING DOMESTIC WATER PIPING AND LABEL AS "ABANDONED PIPING". CONTRACTOR SHALL TRACE
PIPING DOWN TO ORIGIN IN SUB-BASEMENT AND VERIFY THAT PIPING IS CONSIDERED A "DEAD-LEG" PRIOR TO
DRAINING AND LABELING.
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PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A
DIFFERENT CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE
CONTRACTOR OCCUPIES SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS
THAT DO NOT MATCH THE DRAWINGS TO THE COR.

A.

DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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PARTIAL BASEMENT PLUMBING DEMOLITION PLAN -
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DEMOLITION CODED NOTES

2 REMOVE SECTION OF HOT WATER RETURN PIPING TO ALLOW FOR EXTENSION TO NEW LOCATION.

 1" = 100'-0"

KEY PLAN - RADIOLOGY B EAST
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A
DIFFERENT CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE
CONTRACTOR OCCUPIES SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS
THAT DO NOT MATCH THE DRAWINGS TO THE COR.

A.

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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DEAD LEG DEMOLITION CODED NOTE

1 CUT AND CAP EXISTING DEAD LEG PIPING AT LIMIT OF DEMOLITION SYMBOL. CONTRACTOR SHALL CAP PIPING,
WITHIN TWO PIPE DIAMETERS, OFF OF THE MAIN IT IS CONNECTED TO. CONTRACTOR SHALL DRAIN, CAP AND
LABEL REMAINING DEAD LEG PIPING AND ABANDON IN CEILING. BRIGHT YELLOW LABELS SHALL BE PLACED AT
BOTH ENDS OF EACH ABANDONED PIPE. LABEL SHALL READ "ABANDONED PIPING". CONTRACTOR SHALL
REMOVE AND REPLACE CEILINGS AS NECESSARY TO ACCOMPLISH WORK. CONTRACTOR SHALL VERIFY DEAD
LEG IS NOT ACTIVE PRIOR TO REMOVING SECTION OF PIPE.

PROJECT AREA UNDER CONSTRUCTION NOTES

AREAS ON THIS SHEET ARE CURRENTLY UNDER CONSTRUCTION OR ARE BEING DESIGNED UNDER A
DIFFERENT CONTRACT. CONDITIONS SHOWN ON THIS DRAWING MAY BE DIFFERENT WHEN THE
CONTRACTOR OCCUPIES SPACES SHOWN ON THIS SHEET. CONTRACTOR SHALL REPORT ALL CONDITIONS
THAT DO NOT MATCH THE DRAWINGS TO THE COR.

A.

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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DEDUCT ALTERNATE #1 NOTES

BASE BID: INSTALL ALL NEW SENSORS AS SHOWN ON THIS SHEET.

DEDUCT ALTERNATE #1:  OMIT ALL       SENSORS DENOTED BY "DA1" ON THIS SHEET.T

FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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FIRST SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED DURING FIRST SHIFT (7AM-4PM). IN THE CASE OF A
SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED
AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE DAY.
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Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL BASEMENT PLUMBING

PLAN - CARES TOWER SOUTH

B-CTS
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL BASEMENT PLUMBING PLAN - CARES
TOWER SOUTH

1N

 1" = 100'-0"

KEY PLAN - CARES TOWER B SOUTH

CODED NOTES

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE. ROUTE UP THRU FLOOR AT LOCATION SHOWN. SEE
PARTIAL FIRST FLOOR PLUMBING PLAN - CARES TOWER SOUTH FOR CONTINUATION.
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AA.5
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24.3
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C
1

FLOAT WORK NOTE

CONTRACTOR MAY WORK IN FLOAT AREAS AFTER ALL FIRST AND SECOND SHIFT WORK HAS BEEN COMPLETED OR
THERE IS A SCHEDULING CONFLICT DURING FIRST OR SECOND SHIFT WORK. IN THE CASE OF A SCHEDULING CONFLICT,
THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING STOPPED AND IDENTIFY THE FLOAT
AREA THEY PLAN TO WORK IN. CONTRACTOR MUST RECEIVE APPROVAL FROM COR PRIOR TO WORKING IN FLOAT AREAS.
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Revisions: Date

FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL BASEMENT PLUMBING

PLAN - ENERGY CENTER ADDITION

B-ECA
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL BASEMENT PLUMBING PLAN - ENERGY
CENTER

1N

 1" = 100'-0"

KEY PLAN - ENERGY CENTER B

1 INSTALL NEW CHLORINE/TEMPERATURE SENSOR ON HOSPITAL SIDE OF MIXING VALVES. SENSOR SHALL BE ON
THE DOMESTIC HOT WATER PIPING.

CODED NOTES

SEE ENERGY CENTER
FIRST FLOOR PLAN

FOR CONTINUATION
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Physicist
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Physicist
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Electric
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Staff
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Corridor

BB210

Wait
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Rect/Files

C21A

Exam
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Office

C21W3Office
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Wait
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Corridor

BB210B

View/Cons
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Staff Lockers
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T

T

DA1

DA1

DEDUCT ALTERNATE #1 NOTES

BASE BID: INSTALL ALL NEW SENSORS AS SHOWN ON THIS SHEET.

DEDUCT ALTERNATE #1:  OMIT ALL       SENSORS DENOTED BY "DA1" ON THIS SHEET.T

SECOND SHIFT WORK NOTE

ALL WORK SHOWN ON THIS FLOOR PLAN SHALL BE COMPLETED AFTER THE DEPARTMENT HAS COMPLETED WORK
FOR THE DAY. THE STARTING TIME WILL VARY BY DEPARTMENT AND MUST BE COORDINATED WITH THE COR. IN THE
CASE OF A SCHEDULING CONFLICT, THE CONTRACTOR SHALL NOTIFY THE COR OF THE AREA WHERE WORK IS BEING
STOPPED AND IDENTIFY THE FLOAT AREA THEY PLAN TO WORK IN FOR THE NIGHT.
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FULLY SPRINKLERED

BID ISSUE 4/29/2016 4/29/2016

541-16-101

MAIN CAMPUS

IMPROVE WATER

SYSTEM TO PREVENT

LEGIONELLA

DAD

PARTIAL BASEMENT PLUMBING

PLAN - LINEAR ACCELERATORS

B-LINAC
JMC

0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'0' 4' 8' 16' 32'

 1/8" = 1'-0"

PARTIAL BASEMENT PLUMBING PLAN - LINEAR
ACCELERATORS

1N

 1" = 100'-0"

KEY PLAN - MENTAL HEALTH ADDITION B

1 PROVIDE NEW 3/4" DOMESTIC HOT WATER RETURN LINE WITH HOT WATER RECIRCULATION VALVE ASSEMBLY.

EXTEND NEW 3/4" DOMESTIC HOT WATER RETURN PIPING TO LOCATION SHOWN AND CONNECT TO DOMESTIC
HOT WATER PIPING.

REMOVE EXISTING AERATOR IF INSTALLED AND INSTALL LAMINAR FLOW CONTROL DEVICE ON EXISTING
FAUCET.

CODED NOTES

2

3


